

## Request for Proposal (RFP)

## RFQ 22- 3712 – Supply and delivery of a 60kWp solar PV grid connected system with battery energy storage system to Yap, Federated States of Micronesia

Please note that the deadline for submission of bids has been extended to 5<sup>th</sup> August 2022, by 4pm (Fiji Time).

Deadline for seeking clarification has been extended to 22<sup>nd</sup> July 2022, by 4pm (Fiji Time).

All proposals should reach SPC on or before 5<sup>th</sup> August 2022, no later than 4pm (Fiji time).



## **Request for Proposal (RFP)**

## RFQ 22- 3712 – Supply and delivery of a 60kWp solar PV grid connected system with battery energy storage system to Yap, Federated States of Micronesia

Please note that key dates for this RFP have been extended.

This timetable is intended as a guide only and while SPC does not intend to depart from the timetable, it reserves the right to do so at any stage.

STAGE	DATE
Deadline for seeking clarification	22/07/2022
RFP Closing Date	05/08/2022
Award of Contract	31/09/2022
Commencement of Contract	31/09/2002
Conclusion of Contract	30/06/2023

All proposals should reach SPC on or before 5<sup>th</sup> August 2022, no later than 4pm (Fiji time).