
 

RFP22-4489-PRO 
Repairs and improvements to ensure a long-term protection of the groundwater 

recharge area and existing water supply infrastructure 
 

Supplementary Information – 2 
 

  

Site Visit 21st November 2022 

Start 8am (Palau Time)  

Attendees ➢ PPUC Team –Marson Aderiano , S Ponz Mahor 
➢ FR Construction Company ,Palau- Namasio Pineda , Angelica Diaz 
➢ MAFE – Leena Mesebuluu 

 

1. New Key Dates 

Please note that key dates for this RFP have been extended.  
 
This time table is intended as à guide only and while SPC does not intend to depart from the timetable, it 
reserves the right to do so at any stage. 
 

STAGE DATE 
Site Visit 21/11/2022 

Deadline for seeking clarification 23/11/2022 

RFP Closing Date 05/12/2022 

Award of Contract 31/01/2022 
Commencement of Contract 31/01/2002 

Conclusion of Contract 30/06/2023 

2. Additional Scope of Work - During the site visit , it was identified that there was a need for additional scope of 
works to be included with the original RFP. Please find below the additional scope of work for each activity that 
bidders are required to include in their submissions when finalizing their proposals.  –  

a.  Water tower/tank repairs 
i. Exterior painting of the existing 5,000gal tank – additional to existing RFP 

In line with above , an additional document, “Annex 2 – Activity 3 Technical Drawings” has been uploaded to RFP 
link. 
 

3. Bidders to ensure all communication on RFP to be directed to procurement@spc.int email. 
 

-------END------- 
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