



RFP22-4489-PRO

Repairs and improvements to ensure a long-term protection of the groundwater recharge area and existing water supply infrastructure

Supplementary Information – 2

Site Visit	21 st November 2022
Start	8am (Palau Time)
Attendees	<ul style="list-style-type: none"> ➤ PPUC Team –Marson Aderiano , S Ponz Mahor ➤ FR Construction Company ,Palau- Namasio Pineda , Angelica Diaz ➤ MAFE – Leena Mesebuluu

1. New Key Dates

Please note that key dates for this RFP have been extended.

This time table is intended as à guide only and while SPC does not intend to depart from the timetable, it reserves the right to do so at any stage.

STAGE	DATE
Site Visit	21/11/2022
Deadline for seeking clarification	23/11/2022
RFP Closing Date	05/12/2022
Award of Contract	31/01/2022
Commencement of Contract	31/01/2002
Conclusion of Contract	30/06/2023

2. **Additional Scope of Work** - During the site visit , it was identified that there was a need for additional scope of works to be included with the original RFP. Please find below the **additional scope of work** for each activity that bidders are required to include in their submissions when finalizing their proposals. –

a. Water tower/tank repairs

- i. Exterior painting of the existing 5,000gal tank – additional to existing RFP

In line with above , an additional document, “Annex 2 – Activity 3 Technical Drawings” has been uploaded to RFP link.

3. Bidders to ensure all communication on RFP to be directed to procurement@spc.int email.

-----END-----