[bookmark: _Hlk87601081][bookmark: _Hlk88130891]ANNEX V
TECHNICAL PROPOSAL SUBMISSION FORM
Installation of Rainwater Harvesting Systems in Palau and supply of materials for concrete bases and plumbing connections
PART A: BACKGROUND 
	Registered Name:
	

	Year Established:
	

	Physical Address:
	

	Postal Address:
	

	Telephone Contact:
	

	Email:
	

	Contact Person:
	

	Position of Contact Person:
	

	Number of Employees:
	

	Organisational experience on Installation of Rainwater Harvesting Systems including past experiences. Please provide details of two similar projects and details of a referee for each of the projects.

	Project 1.

	Project 2

	Delivery Schedule (Delivery schedule and method of delivery)
	

	Name:
	

	Signature and Date:
	
















PART B: RESOURCES
	Plants and Contractor’s Equipment (to be used on this Contract)

	
	Tick One

	1. Contractor’s Plants and Equipment [list]
	Already Owned
	Will be Purchased
	Will be Hired

	Trucks
Cement Mixer
Power Tools
Generator
Wheelbarrow
Ladder
	
	
	

	Staff Resources

	Contract Manager/Contractor’s representative
	Name

Years of experience 

	Site based Construction Supervisor/ Construction Manager
	Name

Years of experience 

	
	Number
	Names

	Laborers











	
	

	Involvement and training of laborers from the targeted communities in the installation of the rainwater harvesting measures (minimum 5 persons / community)
















	PART C – Evaluation Criteria 
               ANNEX IV, Attachment 6: Technical Evaluation Criteria 
	
	CRITERIA 
	RESPONSE BY BIDDER    

	1
	Relevant experience of company from previous similar works in North Pacific Countries  
	 

	A)
	"Detailed evidence of the proposed subcontractors’ relevant experience must also be submitted.
The projects cited must have been completed or substantially completed within the last 5 years and be of a similar nature to this contract.                                                                                                                                                                                                                                                                   • Bidders shall provide details of three projects that demonstrate their track record in completing works similar to the Contract Works.
• The projects cited must have been completed within the last 5 years, be of a similar nature to this contract and one of the projects must be of at least 50% of the value of the price proposed for this contract.
	 

	2
	Resources                                                                                                                                                  
	 

	A)
	Materials & Contractors’ Equipment - Adequacy of appropriate machines and equipment                                                                                                                                                                                                                                                                                                                                                                               • Confirmation and details of materials and the availability, brand, age and condition of Contractor’s (Trucks, Cement Mixer,
Power Tools, Generator, Wheelbarrow, Ladder)
• Equipment that will be used in the execution of the Works. Tenderers must demonstrate that they own or have the ability to hire the specific plant listed
	

	B)
	Key Personnel - Relevant experience of key personnel such as Supervisor from previous similar works                                                                                                                                                       
• It is acceptable for roles requiring partial commitment to be undertaken by the same person, provided they have the appropriate skills                                                                                                                                                                                                                                                                       • List of Key Roles for this Contract:
o Contract Manager/Contractor’s Representative
o Site based Construction Supervisor/Construction Manager
	

	c)
	Local Capacity - Utilisation of local labours and sub-contractors
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ANNEX VI
FINANCIAL PROPOSAL SUBMISSION FORM
Installation of Rainwater Harvesting Systems in Palau and supply of materials for concrete bases and plumbing connections

A) Cost Proposal – The following Item A1.0 schedule is provided only as a guide for the cost proposal and is non-exhaustive list. The bidder shall ensure that all items and quantities are sufficient to complete the scope of works.

All prices quoted are in USD Dollars and inclusive of all taxes, duties, and freight cost (if any)

Schedule of Rates for Installation Works
For the excel copy refer to Annex IV: Attachment 3

	[bookmark: _Hlk87450331][bookmark: _Hlk79745097]Item No.
	Approximate Quantity
	Unit
	Works Descriptions
	Specific Materials
	Labour
	Plant/Equipment
	Total Price (USD)

	A1.0
	1
	LS
	Preliminary and General
	 
	 
	 
	 

	
	
	
	A1.1 Mobilisation and De-mobilisation. Including but not limited to transporting of materials from storage in Palau to the work sites
	
	
	
	

	A2.0
	4
	LS
	Construction of Tank Bases as per drawings
	 
	 
	 
	 

	
	
	
	A2.1 Excavation for tank base/foundation/wall footing
	
	
	
	

	
	
	
	A2.2 Laying of footing # 4 horizontal and starter bars and pouring of concrete
	
	
	
	

	
	
	
	A2.3 Laying of 6' thick concrete block walls and filling of blocks
	
	
	
	

	
	
	
	A2.4 Backfilling of materials and well compacted in 200 layers up to the required height
	
	
	
	

	
	
	
	A2.5 Install formwork for the 4" thick reinforced concrete cap on top of concrete blocks
	
	
	
	

	
	
	
	A2.6 Laying of # 4 rebars
	
	
	
	

	
	
	
	A2.7 Pouring of the 4" thick concrete cap
	
	
	
	

	
	
	
	A2.8 Backfilling of 6" thick sand and well compacted up to level with top of 4" thick reinforced concrete cap 
	
	
	
	

	
	
	
	A2.9 Place the bidim geotextile on top of the tank base (well compacted sand and 4" thick reinforced concrete cap). Allow bidim to overlap the outer edge of the concrete cap by at least 6" 
	
	
	
	

	A3.0
	6
	LS
	Installation of Plastic Tanks (1,500 gallons each) as per drawings
	 
	 
	 
	 

	
	
	
	A3.1 Place the tanks in positions 
	
	
	
	

	
	
	
	A3.2 Installation of tank accessories
	
	
	
	

	
	
	
	A3.3 From the 2" tank connector, Install the 2" dia. PVC equalising pipe for the '2 tanks per site' only as per drawing
	
	
	
	

	
	
	
	A3.5 From 3/4" tank connector, Install the 3/4 PVC pipe, water filters, and then connect this new 3/4" to the existing 3/4" PVC pipe for the faucet/tap
	
	
	
	

	
	
	
	A3.6 Install the 3/4" overflow outlet as per drawing
	
	
	
	

	A4.0
	100m ±
	LS
	Extension of Existing Rafters & Installation of Gutters 
	 
	 
	 
	 

	
	
	
	A4.1 Extension of rafters to level the hangers/brackets for the gutters
	
	
	
	

	
	
	
	A4.2 Installation of Gutters and Gutter Outlets (1 outlet per building)
	
	
	
	

	A5.0
	4
	LS
	Installation of Leaf Eater & First Flush Device & Maelstrom as per drawing
	 
	 
	 
	 

	
	
	
	A5.1 Installation of Leaf Eaters
	
	
	
	

	
	
	
	A5.2 Installation of First Flush Devices (4")
	
	
	
	

	
	
	
	A5.3 Installation of Maelstroms (4")
	
	
	
	

	A6.0
	40m ±
	LS
	Installation of 4" downpipe and 4" PVC overhead transmission pipes as per drawing
	 
	 
	 
	 

	
	
	
	A6.1 Installation of 4" downpipes
	
	
	
	

	
	
	
	A6.2 Installation of 4" PVC overhead transmission pipes
	
	
	
	

	
	
	
	A6.3 Connection of the 4" PVC overhead transmission pipes to the tanks as per drawings
	
	
	
	

	A7.0
	1
	LS
	Supply and delivery of the specific materials as per Annex IV Attachment 4 - List of materials to be supplied under this RFQ. 
	 
	 
	 
	 

	
	
	
	A7.1 Total FOB (USD) of the materials
	
	
	
	

	
	
	
	A7.2 Freight for delivery of the materials to Koror, Palau
	 
	 
	 
	 

	
	
	
	A7.3 Documentation & Packaging for the materials
	 
	 
	 
	 

	
	
	
	A7.4 Other Charges for the materials
	 
	 
	 
	 

	
	
	
	TOTAL TENDER PRICE
	 
	 
	 
	 



B) Payment Schedule
Payment shall be based on the total measured quantity of each measurable item in the Schedule of Prices completed in accordance with the contract specification and agreed schedule of payments with the successful contractor. The payments shall be based on the following milestones:

	No
	Milestone/Outputs
	% Payment

	1
	Signing of contract, Submission of Work Plan and Insurance and approved by SPC
	20

	2
	Successful installation of tank bases on all the 4 sites 
	20

	3
	Successful installation of gutters and appurtenances on all four sites 
	20

	4
	Successful installation of new tanks on their bases, pvc pipes and tank accessories on all sites, and successful installation of all filters, generators, water pumps and housing for booster pumps on all four sites
	20

	5
	Retention to be paid 6 months after issue of practical completion certificate
	20

	Total Contract Sum
	100



C) Validity of Quotation
The Validity of quotation shall be stated as 120 days from the deadline for submission

D)  Declaration
1. The undersigned bidder representative proposes and agrees if this quotation is accepted, to enter into an agreement with SPC, to commence and to complete all the work specified or indicated in the contract documents.
2. In submitting this quotation, the bidder represents that all the RFQ documents for the provision of construction materials as per Annex II Part B have been examined.
3. The bidder agrees to complete the installation works for the following price (CIF)

	
Price Schedule Request for Quotation


	
	Amount in USD Dollars


	TOTAL CONTRACT SUM
	



        
        
        ____________________________________     	___________________________ 
	Print name and sign 	 	 	 	 	Stamp 
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SPC Headquarters: Noumea, New Caledonia. Regional offices: Suva, Fiji, and Pohnpei, Federated States of Micronesia.
Country office: Honiara, Solomon Islands.
For contact details — Website: www.spcint Email: spc@spc.int




