ANNEX V
TECHNICAL PROPOSAL SUBMISSION FORM
Installation of Rainwater Harvesting Systems in Funafuti, Tuvalu
PART A: BACKGROUND 
	Registered Name:
	

	Year Established:
	

	Physical Address:
	

	Postal Address:
	

	Telephone Contact:
	

	Email:
	

	Contact Person:
	

	Position of Contact Person:
	

	Number of Employees:
	

	Organisational experience on Installation of Rainwater Harvesting Systems including past experiences. Please provide details of two similar projects (within the last 5 years) and details of a referee for each of the projects.

	Project 1.

	Project 2

	Name:
	

	Signature and Date:
	




PART B: RESOURCES
	Plants and Contractor’s Equipment (to be used on this Contract)

	
	Tick One

	1. Contractor’s Plants and Equipment [list]
	Already Owned
	Will be Purchased
	Will be Hired

	Trucks
Cement Mixer
Power Tools
Generator
Wheelbarrow
Ladder
	
	
	

	Staff Resources

	
	
	

	Contract Manager/Contractor’s representative
	Name
Years of experience

	Site based Construction Supervisor/ Construction Manager
	Name
Years of experience

	
	Number
	Names

	Laborers
	
	

	Involvement and training of labourers from the targeted communities in the installation of the rainwater harvesting measures (minimum 5 persons / community)

	Describe your plan to involve labourers from the targeted communities.


















Part C: Evaluation Criteria

	Item
	Criteria for Technical evaluation
	Response by bidder

	1
	Relevant experience of company from previous similar works in Pacific Island Countries  
	

	A)
	Detailed evidence of the proposed subcontractors’ relevant experience must also be submitted.
The projects cited must have been completed or substantially completed within the last 5 years and be of a similar nature to this contract.                                                                                                                                                                                                                                                                   • Bidders shall provide details of three projects that demonstrate their track record in completing works similar to the Contract Works.
• The projects cited must have been completed within the last 5 years, be of a similar nature to this contract and one of the projects must be of at least 50% of the value of the price proposed for this contract.
                      
	

	2
	Resources                                                                                                                                                  
	

	A)
	Materials & Contractors’ Equipment - Adequacy of appropriate machines and equipment                                                                                                                                                                                                                                                                                                                                                                               • Confirmation and details of materials and the availability, brand, age and condition of Contractor’s (Trucks, Cement Mixer,
Power Tools, Generator, Wheelbarrow, Ladder)
• Equipment that will be used in the execution of the Works. Tenderers must demonstrate that they own or have the ability to hire the specific plant listed
	

	B)
	Key Personnel - Relevant experience of key personnel such as Supervisor from previous similar works                                                                                                                                                       
• It is acceptable for roles requiring partial commitment to be undertaken by the same person, provided they have the appropriate skills                                                                                                                                                                                                                                                                       • List of Key Roles for this Contract:
o Contract Manager/Contractor’s Representative
o Site based Construction Supervisor/Construction Manager
	

	C)
	Local Capacity - Utilisation of local labours and sub-contractors
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ANNEX VI
FINANCIAL PROPOSAL SUBMISSION FORM
Installation of Rainwater Harvesting Systems in Funafuti, Tuvalu

A) Cost Proposal – The following Item A1.0 schedule is provided only as a guide for the cost proposal and is non-exhaustive list. The bidder shall ensure that all items and quantities are sufficient to complete the scope of works.

All prices quoted are in AUD Dollars and inclusive of all taxes, duties and freight cost (if any)

Schedule of Rates for Installation Works
For the excel copy refer to Annex IV: Attachment 4

	Item No.
	Approx. Quantity
	Unit
	Works Descriptions
	Labour
	Plant/Equipment
	Total Price (AUD)

	A1.0
	1
	LS
	Preliminary and General
	 
	 
	 

	
	
	
	A1.1 Mobilisation and De-mobilisation. Including but not limited to transporting of materials from storage in  Funafuti to the work sites
	
	
	

	A2.0
	3
	LS
	Construction of Tank Concrete Base 
	 
	 
	 

	
	
	
	A2.1 Excavation for tank base/foundation/wall footing
	
	
	

	
	
	
	A2.2 Installation of Formworks for footings
	
	
	

	
	
	
	A2.3 Laying of D12 horizontal and starter bars and pouring of concrete
	
	
	

	
	
	
	A2.4 Laying of 150mm thick concrete block walls and filling of blocks
	
	
	

	
	
	
	A2.5 Backfilling of materials and well compacted in 200 layers up to the required height
	
	
	

	
	
	
	A2.6 Laying of mesh wire
	
	
	

	
	
	
	A2.7 Pouring of main concrete slab 
	
	
	

	A3.0
	3
	LS
	Construction of the Water Supply Point (Faucet Location)
	 
	 
	 

	
	
	
	A3.1 Excavation of the wall footing  
	
	
	

	
	
	
	A3.2 Laying of footing reinforcement and starter bars
	
	
	

	
	
	
	A3.3 Position the support 90mm PVC faucet Pipes in place, between the wall footing reinforcement
	
	
	

	
	
	
	A3.4 Pour Concrete on the wall footing, and fill the faucet 90mm pipes up to same level as per drawing
	
	
	

	
	
	
	A3.5 Laying of 150mm thick concrete block walls and filling of blocks
	
	
	

	
	
	
	A3.6 Install Formwork for stair
	
	
	

	
	
	
	A3.7 Laying of reinforcement for stair
	
	
	

	
	
	
	A3.8 Pouring of concrete for stair
	
	
	

	
	
	
	A3.9 Place and compact the 20-40mm size river gravel at the base of the supply point as per drawing
	
	
	

	A4.0
	19
	LS
	Installation of Plastic Tanks (10,200 litres each)
	 
	 
	 

	
	
	
	A4.1 Place the tanks in position, including the existing tanks for Fetuvalu High School Building
	
	
	

	
	
	
	A4.2 Installation of tank gauge, vent cowl and other tank accessories
	
	
	

	
	
	
	A4.3 Install the 50mm dia. PVC equalising pipe
	
	
	

	
	
	
	A4.4 Installation of the 50mm dia. PVC flush out pipes and valves as per drawings
	
	
	

	
	
	
	A4.5 Install the 20mm pipe and faucet
	
	
	

	
	
	
	A4.6 Install the 90mm overflow outlet
	
	
	

	A5.0
	1
	LS
	Replacement of all the existing roofing sheets on the Fetuvalu High School Building only
	 
	 
	 

	
	
	
	A5.1 Removal of all the existing roofing sheets, ridge caps, and end flashings
	
	
	

	
	
	
	A5.2 Installation of new colorbond steel roofing sheets, colorbond ridge caps and colorbond end flashings
	
	
	

	A6.0
	170m ±
	LS
	Installation of Fascia Board & Guttering 
	 
	 
	 

	
	
	
	A6.1 Installation of Fascia Board
	
	
	

	
	
	
	A6.2 Installation of Gutters and 10 Gutter Outlets (2 outlets on SDA building and 8 outlets on the Fetuvalu High School Building)
	
	
	

	A7.0
	10
	LS
	Installation of Leaf Eater & First Flush Device & Maelstrom
	 
	 
	 

	
	
	
	A7.1 Installation of Leaf Eater
	
	
	

	
	
	
	A7.2 Installation of First Flush Device (100mm)
	
	
	

	
	
	
	A7.3 Installation of Maelstrom (100mm)
	
	
	

	A8.0
	70m ±
	LS
	Installation of 100mm downpipe and 100mm overhead and underground transmission pipes
	 
	 
	 

	
	
	
	A8.1 Installation of the 100mm Downpipe
	
	
	

	
	
	
	A8.2 Excavation of trenches for the underground transmission 100mm PVC pipe and 25mm PVC pipe from water storage to water supply area as per drawings. This is for the existing tanks only at Fetuvalu High School Building
	
	
	

	
	
	
	A8.3 Installation of the 100mm PVC transmission Pipes and laying of the detectable warning tape as per trenches drawing details and backfill trenches
	
	
	

	
	
	
	A8.4 Connection of the underground and overhead transmission pipes to the tanks as per drawings
	
	
	

	A9.0
	1
	LS
	Construction of Chain-Link Fence for SDA New Tanks Site only
	 
	 
	 

	
	
	
	A9.1 Installation of 70x70x3.2 Chain Posts with Concrete Pads 
	
	
	

	
	
	
	A9.2 Installation of 70x70x3.2 Brace with Concrete Pads 
	
	
	

	
	
	
	A9.3 Installation of Chain-Link Fence & Galvanised Strainer Wire (4mm thick)
	
	
	

	
	
	
	A9.4 Installation of Gate for Chain-Link Fence (using Galvanise NB50x3.2mm thick)
	
	
	

	
	
	
	TOTAL TENDER PRICE
	 
	 
	 



















B) Payment Schedule
Payment shall be based on the total measured quantity of each measureable item in the Schedule of Prices completed in accordance with the contract specification and agreed schedule of payments with the successful contractor. The payments shall be based on the following milestones:

	No
	Milestone/Outputs
	% Payment

	1
	Signing of contract, Submission of Work Plan and Insurance and approval by SPC
	15

	2
	Successful installation of concrete bases and water access areas on two of the 3 sites (1. FHS new tanks site, and/or 2. FHS existing tanks site, and/or 3. SDA new tanks site)
	15

	3
	Successful installation of concrete bases and water access areas on the third site (1. FHS new tanks site, or 2. FHS existing tanks site, or 3. SDA new tanks site)
	15

	4
	Successful installation of fascia boards, gutters and appurtenances on all four sites (1. FHS new tanks, 2. FHS existing tanks, 3. SDA new tanks and 4. SDA existing tanks)
	15

	5
	Successful installation of new tanks on their concrete bases, pipes and tank accessories on all sites, and success installation of fence for the new tanks site at SDA Primary School building
	15

	6
	Successful removal of all existing roofing sheets on Fetuvalu High School building and installation of all new colorbond roofing sheets, colorbond ridge caps and colorbond end flashings.
	15

	7
	Retention to be paid 6 months after issue of practical completion certificate
	10

	Total Contract Sum
	100



C) Validity of Quotation
The Validity of quotation shall be stated as 120 days from the deadline for submission

D)  Declaration
1. The undersigned bidder representative proposes and agrees if this quotation is accepted, to enter into an agreement with SPC, to commence and to complete all the work specified or indicated in the contract documents.
2. In submitting this quotation, the bidder represents that all the RFQ documents for the provision of construction materials as per Annex II Part B have been examined.
3. The bidder agrees to complete the installation works for the following price (CIF)

	
Price Schedule Request for Quotation


	
	Amount in AUD Dollars


	TOTAL CONTRACT SUM
	



       
        ____________________________________     	___________________________ 
	Print name and sign 	 	 	 	 	Stamp 
 
	Title: ________________________________                     Date: ______________________
